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‘Contract C200895 (R-2417BB)

Lee County
PROJECT SPECIAL PROVISIONS
Roadway 7-1-95
SP1RO1
CLEARING AND GRUBBING: 9-17-02

Perform clearing on this project to the limits established by Method "III" shown on Standard No.
200.03 of the Roadway Standards.

The 2002 Standard Specifications shall be revised as follows:
Page 2-3, Article 200-5
Delete the first sentence of this article and insert the following:

The property owner will have no right to use or reserve for his use any timber on the project. All
timber cut during the clearing operations is to become the property of the Contractor, and shall
be either removed from the project by him, or else shall be satisfactorily disposed of as
hereinafter provided.

SP2R01

RAILROAD TRACK REMOVAL:

The Contractor shall remove and dispose of the rails and all associated track materials from
Survey Station 20+00 -Y3- to 56+25 -Y3- as shown on plans.

No separate payment will be made for this work as 1t will be included in the contract lump sum
price per “Clearing and Grubbing’

BUILDING REMOVAL: - ‘ 01-01-02

Remove the buildings and appurtenances listed below in accordance with Section 215 of the
Standard Specifications and the following provisions:

‘Prior to removal of any building, comply with the notification requirements of Title 40 Code of
Federal Regulations, Part 61, Subpart M, which are applicable to asbestos. Give notification to
the North Carolina Department of Health and Human Services, Division of Epidemiology,
Asbestos Hazard Management Branch and/or the appropriate county agency when enforcement
of the Federal Regulation is performed by the county. Submit a copy of the notification to the
Engineer prior to the building removal.
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Contract C200895 (R-2417BB) : 28 Lee County

The Department has performed asbestos assessments for building items identified below. Copies
of this report may be obtained through the Division Right-of-Way Agent. When asbestos is
discovered after the opening of bids for the project, the cost of asbestos removal and disposal
will be paid for in accordance with Article 104-7 of the Standard Specifications. Perform
removal and disposal of asbestos in accordance with the requirements of Title 40 Code of
Federal Regulations.

When a building has had or will have asbestos removed and the Contractor elects to remove the
building such that it becomes a public area, the Contractor is responsible for any additional costs
incurred including final air monitoring.

Comply with all Federal, State and local regulations when performing building removal and/or
asbestos removal and disposal. Any fines resulting from violations of any regulation are the sole

responsibility of the Contractor and the Contractor agrees to indemnify and hold harmless the

Department against any assessment of such fines.

Prior to removal of any Underground Storage Tank (UST), comply with the notification
requirements of the Title 40 Code of Federal Regulations, Part 280.71(a). Give notification to
the appropriate regional office of the North Carolina Department of Environment, and Natural
Resources, Division of Environmental Management, Groundwater Section. Submit a copy of the
notification to the Engineer prior to the removal of the underground storage tank.

Permanently close UST systems by removal and dispose of in compliance with the regulations
set forth in Title 40, Code of Federal Regulations, Part 280.71 and North Carolina
Administrative Code Title 15A, Chapter 2, Subchapter 2N and any applicable local regulations.
Assess Underground Storage Tank sites at closure for the presence of contamination as required
in NCAC Title 15A, Chapter 2, Subchapter 2N, Section .0803 and as directed by the appropriate
Regional Office of the Division of Environmental Management. Remove and dispose of UST
systems and contents in a safe manner in conformance with requirements of American Petroleum
Institute Bulletin 1604, "Removal and Disposal of Used Underground Petroleum Storage Tanks",
Chapters 3 through 6. (Note: As an exception to these requirements, the filling of the tank with
water as a means of expelling vapors from the tank as described in section 4.2.6.1 of API
Bulletin 1604, will not be allowed. Where underground storage tanks are indicated below, there
will be no direct payment for the closure or assessment. When the contract does not indicate the
presence of storage tanks and storage tanks are discovered after the opening of bids for the
project, the cost of closure, assessment and/or removal will be paid for in accordance with
Article 104-7 of the Standard Specifications.

Disposition of any contaminated material associated with underground storage tanks will be
made as provided in Article 107-26 of the Standard Specifications.
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Contract C200895 (R-2417BB) <9 Lee County

Building Removal Item 1
Parcel 5 - Glasgow Judd — Dog Pen
Between Survey Stations 511 and 512 Left of Survey Line -L1-

Building Removal Item 2
Parcel 7 - Kenneth Cross - ISFD
Between Survey Stations 516 and 518 Left of Survey Line -L1-

Building Removal Item 3
Parcel 9 - Arthur Poole - 1 SBKD
Between Survey Stations 518 and 519 Left of Survey Line -L1-

Building Removal Item 4
Parcel 10 - Rodney Bruce - 1 SBKD
Between Survey Stations 527 and 529 Right of Survey Line -L1-

Building Removal Item 5
Parcel 10 - Rodney Bruce - Detached Garage
Between Survey Stations 526 and 528 Left of Survey Line -L1-

Building Removal Item 6
Parcel 10 - Rodney Bruce - Storage Shed
Between Survey Stations 529 and 530 Right of Survey Line -L1 -

Building Removal Item 7
Parcel 11 - Helen Smith - 1 SBKD
Between Survey Stations 520 and 521 Right of Survey Line -L1-

Building Removal Item 8
Parcel 11 - Helen Smith - Barn
Between Survey Stations 520 and 523 Left of Survey Line -L1-

Building Removal Item 9
Parcel 11 - Helen Smith - Barn
Between Survey Stations 520 and 523 Left of Survey Line -L1 -

Building Removal Item 10
Parcel 12 - Lily Yarbourgh - SWMH
Between Survey Stations 519 and 521 Left of Survey Line -L1-

Building Removal Item 11
Parcel 18 - Danny Burns - 1 SBKD
Between Survey Stations 547 and 550 Right of Survey Line -LI-

Building Removal Item 12

Parcel 18 - Danny Burns - Storage Shed
Between Survey Stations 547 and 550 Right of Survey Line -LI-
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Building Removal Item 13
Parcel 18 - Danny Burns - Pool
Between Survey Stations 547 and 550 Right of Survey Line -LI-

Building Removal Item 14
Parcel 18 - Danny Burns - Fence
Between Survey Stations 547 and 550 Right of Survey Line -LI-

Building Removal Item 15
Parcel 19 - Jack Kelly Matthews - SWMH
Between Survey Stations 562 and 565 Left of Survey Line -L1-

Building Removal Item 16
Parcel 19 - Jack Kelly Matthews - DWMH
Between Survey Stations 562 and 565 Left of Survey Line -LI-

Building Removal Item 17
Parcel 19 - Jack Kelly Matthews - 1 SBK BUS
-Between Survey Stations 559 and 560 Left of Survey Line -L1-

Building Removal Item 18
Parcel 19 - Jack Kelly Matthews - Drive-in Movie Screen
Between Survey Stations 560 and 561 Left of Survey Line -L1-

Building Removal Item 19
Parcel 19 - Jack Kelly Matthews - Fence
Between Survey Stations 560 and 561 Left of Survey Line -L1-

Building Removal Item 20
Parcel 20 - Anne O'Connell - Carport
Between Survey Stations 564 and 565 Right of Survey Line -L1-

Building Removal Item 21
Parcel 20 - Anne O'Connell - Storage Shed/Greenhouse
Between Survey Stations 562 and 565 Right of Survey Line -L1-

Building Removal Item 22 _
Parcel 20 - Anne O'Connell - SWMH
‘Between Survey Stations 558 and 559 Right of Survey Line -L1-

Building Removal Item 23
Parcel 21 - Roy Maddox - 1 SBKD
Between Survey Stations 562 and 565 Right of Survey Line -L1-

Building Removal Item 24

Parcel 21 - Roy Maddox - SWMH
Between Survey Stations 562 and 565 Right of Survey Line -L1-
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Building Removal Item 25
Parcel 21 - Roy Maddox - Pool
Between Survey Stations 562 and 565 Right of Survey Line -L1-

Building Removal Item 26
Parcel 22 - John Crissman - 1 SBKD
Between Survey Stations 563 and 565 Right of Survey Line -L1-

Building Removal Item 27
Parcel 22 - John Crissman - Storage Shed
Between Survey Stations 562 and 563 Right of Survey Line -L1-

Building Removal Item 28
Parcel 23 - Hazel Wicker - 1 SBKD
Between Survey Stations 563 and 565 Right of Survey Line -L1-

Building Removal Item 29
Parcel 23 - Hazel Wicker - Detached 2 Car Garage
Between Survey Stations 563 and 565 Right of Survey Line -L1-

Building Removal Item 30
Parcel 24 - Bertha Stultz - Storage Shed
Between Survey Stations 566 and 569 Right of Survey Line -L1-

Building Removal Item 31
Parcel 24 - Bertha Stultz - Storage Shed
Between Survey Stations 566 and 569 Right of Survey Line -L1-

Building Removal Item 32
Parcel 24 - Bertha Stultz - 1 SFD
Between Survey Stations 566 and 569 Right of Survey Line -L1-

Building Removal Item 33
Parcel 24 - Bertha Stultz - Dog Pen
Between Survey Stations 566 and 569 Right of Survey Line -L1-

Building Removal Item 34
Parcel 24 - Bertha Stultz - Barn
Between Survey Stations 566 and 569 Right of Survey Line -L-1-

Building Removal Item 35
Parcel 24 - Bertha Stultz - SWMH
Between Survey Stations 566 and 569 Right of Survey Line -L1-

Building Removal Item 36

Parcel 24 - Bertha Stultz - Barn
Between Survey Stations 566 and 569 Right of Survey Line -L1-
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Building Removal Item 37
Parcel 26 - Jack Campbell, Jr. - 1 SFD
Between Survey Stations 16+30 and 17+00 Right of Survey Line -Y3-

Building Removal Item 38
Parcel 32 - Verna Coley - 1 SBKD .
Between Survey Stations 20+00 and 21 +00 Right of Survey Line -Y3-

Building Removal Item 39
Parcel 32 - Verria Coley - Carport
Between Survey Stations 20+00 and 2100 Right of Survey Line -Y3-

Building Removal Item 40
Parcel 33 - Bobby Baker - 1 SBKD
Between Survey Stations 21 +00 and 22+5 Right of Survey Line -Y3-

Building Removal Item 41
Parcel 33 - Bobby Baker - Detached Garage
Between Survey Stations 21+00 and 21+5 Right of Survey Line -Y3-

Building Removal Item 42
Parcel 33 - Bobby Baker - Storage Shed
Between Survey Stations 21 +00 and 21 +5 Right of Survey Line -Y3-

Building Removal Item 43
Parcel 33 - Bobby Baker - Storage Shed _ :
Between Survey Stations 21 +00 and 21+5 Right of Survey Line -Y3-

Building Removal Item 44
Parcel 34 - Judy Williams - 1 SBKD
Between Survey Stations 37+00 and 39+00 Left of Survey Line -Y3-

Building Removal Item 45
Parcel 34 - Judy Williams - Storage Shed
Between Survey Stations 37+00 and 39+00 Left of Survey Line -Y3-

Building Removal Item 46

Parcel 36 — Arthur Gilmore — 1 SFBUS

Between Survey Stations 48+64 and 51+70 Left of Survey Line -Y3-
Building Removal Item 47

Parcel 40 — Andrea Terrell - SWMH ,

Between Survey Stations 12+70 and 13+15 Right of Survey Line - BY 1-

SP2R15
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EXCAVATION OF ROCK BY USE OF EXPLOSIVES: 1-01-02
The Contractor’s attention is directed to Article 107-11 of the Standard Specifications.

In addition to the requirements of this Article, submit to the Engineer a written report after each
blast that gives complete details of the blast procedure. Submit the blast report on forms
provided by the Engineer within 24 hours after each blast.

The Engineer will, as necessary, monitor blasting operations with an engineering seismograph.
In order to facilitate such work, provide to the Engineer seven days advance notice before the
initial blasting is performed and 24 hours notice of subsequent blasting operations.

Cooperate with the Engineer in establishing a signal system that will allow vibrations to be
effectively monitored.

The monitoring blast vibrations by the Engineer or the submission of blast reports by the
Contractor in no way relieves the Contractor of his responsibilities as defined in Article 107-11.

SP2R20

TEMPORARY DETOURS: 7-1-95

Construct temporary detours required on this project in accordance with the typical sections in
the plans or as directed.

Payment for the construction of the detours will be made at the contract unit prices for the
various items involved. After the detours have served their purpose, remove the portions deemed
unsuitable for use as a permanent part of the project as directed by the Engineer. Salvage within
the right of way, as directed by the Engineer, for removal by State Forces. Pipe culverts and
stockpile the aggregate base course removed from the detours at locations removed from the
detours remain the property of the Contractor. Remove pipe culverts from the project when they
are no longer needed. Place pavement and earth material removed from the detour in
embankments or dispose of in waste areas furnished by the Contractor. Aggregate base course
and earth material that is removed will be measured and will be paid for at the contract unit price
per cubic yard (cubic meter) for "Unclassified Excavation". Pavement that is removed will be
measured and will be paid for at the contract unit price per square yard (square meter) for
"Removal of Existing Pavement". Pipe culverts that are removed will be measured and will be
paid for at the contract unit price per linear foot (meter) for "Pipe Removal". Such prices and
payments will be full compensation for the work of removing, salvaging, and stockpiling
aggregate base course; placing and removing pipe culverts; and for placing earth material and
pavement in embankments or disposing of earth material and pavement in waste areas.

SP2R30
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Contract C200895 (R-2417BB) 34 Lee County
DISPOSAL OF CONTAMINATED SOIL:
This Contract Provision is included for contingency purposes only.

The Contractor’s attention is directed to the fact that soils containing petroleum hydrocarbon
compounds exist within right-of-way at the following location:

Line Station Offset R/W Parcel No.
-Y3- 16+48 to 17+13 40 ft Lt. #026
-Y3- 51+17 to 52+66 27 ft Lt. #038

Information about this contamination area, sample locations and laboratory results are available
upon request. Please note that only non-hazardous levels of contaminants were detected at this
parcel.

Any excavation advanced within this area may impact contaminated soils. If any excavation
occurs in this area, the Contractor should only excavate those soils that the Engineer determines
must be removed to complete a particular task. The Contractor must transport and properly
dispose of all contaminated media excavated within the above-mentioned limits at a licensed
facility. It shall be the Contractors responsibility to locate such a facility. NCDOT
Departmental approval of the specific facility identified for use by the Contractor shall occur
prior to disposal of any contaminated media from the project limits. The Contractor is required
to present all disposal manifests to the Engineer within twenty (20) days of completion of the
excavation. The Contractor must provide Certificates of Remediation to the Department within
sixty (60) days of completion of the excavation.

The contractor is entirely responsible for compliance with all OSHA, EPA, DOT, DENR and
local rules and regulations pertaining to excavation and transportation of the contaminated soil.
Examples of such rules and regulations include, but are not limited to, 29 CFR 1910 and 1926,
40 CFR 260 - 265, 49 CFR 173 and 178, 15A NCAC 13A North Carolina Hazardous Waste
Management Rules, NCGS 130A - 310 Inactive Hazardous Sites, the Federal Comprehensive
Environmental Response, Compensation and Liability Act (CERCLA) and the Federal Resource
Conservation and Recovery Act (RCRA). It must be noted that inclusion of this paragraph is
meant to highlight the Contractor’s responsibility for regulatory compliance in all phases of work
on this project.

Measurement:

The quantities of contaminated soil disposal to be paid for will be the actual number of tons of
material, which have been acceptably excavated, transported and received at the disposal facility,
determined through weighing the loaded material with certified scales, documented by a certified
weight certificate issued by a North Carolina public weighmaster, licensed in accordance with
Chapter 81A of the General Statutes of North Carolina. The certificate shall be in the form of a
ticket furnished by the Contractor and shall contain the following information:
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Contract C200895 (R-2417BB) 35 Lee County

. Division of Highways project number

. Date

. Time issued

. Gross weight

. Tare weight

. Net weight of material

. Scale location

. Truck number

10. Contractor's name

11. Public weighmaster's stamp or number _
12. Public weighmaster's signature in ink or initials in ink

O OB WN

Payment:

The quantities of disposal of contaminated soil, measured as provided above, will be paid for at
the contract unit price per ton for “Disposal of Contaminated Soil”.

The above prices and payments will be full compensation for all loading, transportation,
weighing and disposal of contaminated materials, equipment, decontamination of equipment,
labor, and personal protective equipment.

Payment will be made under:

Disposal of Contaminated Soil............c.cooiiiiiiiiiiiiiiiiiiiiiin, Ton

BORROW EXCAVATION: 2-19-02

Revise the 2002 Standard Specifications as follows: -

Page 2-20, Article 230-6

After the first paragraph, insert the following paragraph:

"No direct payment will be made for the work of Evaluation of Potential Wetlands and
Endangered Species as outlined above. Payment at the contract unit price for the pay item

'Borrow Excavation' or 'Grading - Lump Sum' will be considered full compensation for this
“work.'

SP2R37
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FALSE SUMPS: 7-1-95,

Construct false sumps in accordance with the details in the plans and at locations shown in the
plans or at other locations as directed by the Engineer.

Payment for the work of construction of the false sumps will be made at the contract unit price
per cubic yard (cubic meter) for "Unclassified Excavation or "Borrow Excavation" depending on
the source of material, or included in “Grading-Lump Sum”

SP2R40
SHOULDER AND FILL SLOPE MATERIAL: 5-21-02

General:

Perform the required shoulder and slope construction for this project in accordance with the

applicable requirements of Section 560 and Section 235 of the Standard Specifications except as
follows:

Construct the top 6 inches (150-mm) of shoulder and fill slopes with soils capable of
supporting vegetation.

Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches (50 mm) or larger in diameter. All soil is
subject to test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.

Compensation:

When the Contractor elects to obtain material from an area located beneath a proposed fill
sections which does not require excavation for any reason other than to generate acceptable
shoulder and fill slope material, the work of performing the excavation will be considered
incidental to the item of "Borrow Excavation" or "Shoulder Borrow". If there is no pay item for
"Borrow" or "Shoulder Excavation" in the contract, this work will be considered incidental to
"Unclassified Excavation". Stockpile the excavated material in a manner to facilitate
measurement by the Engineer. Fill the void created by the excavation of the shoulder and fill
slope material with suitable material. Payment for material used from the stockpile will be made
at the contract unit price for "Borrow Excavation" or "Shoulder Borrow". If there is no pay item
for "Borrow Excavation" or "Shoulder Borrow", then the material will be paid for at the contract
unit price for "Unclassified Excavation". The material used to fill the void created by the
excavation of the shoulder and fill slope material will be made at the contract unit price for
"Unclassified Excavation", "Borrow Excavation", or "Shoulder Borrow", depending on the
source of the material.

Material generated from undercut excavation, unclassified excavation or clearing and
grubbing operations that is placed directly on shoulders or slope areas, will not be measured
separately for payment, as payment for the work requiring the excavation will be considered
adequate compensation for depositing and grading the material on the shoulders or slopes.

36



Contract C200895 (R-2417BB) S ¥ Lee County

When undercut excavation is performed at the direction of the Engineer and the material
excavated is found to be suitable for use as shoulder and fill slope material, and there is no area
on the project currently prepared to receive the material generated by the undercut operation, the
Contractor may construct a stockpile for use as borrow at a later date. Payment for the material

used from the stockpile will be made at the contract unit price for "Borrow Excavation" or
"Shoulder Borrow".

When shoulder material is obtained from borrow sources or from stockpiled material,
payment for the work of shoulder construction will be made at the contract unit price per cubic
yard (cubic meter) for "Borrow Excavation" or "Shoulder Borrow" in accordance with the
applicable provisions of Section 230 or Section 560 of the Standard Specifications.

SP2R50

RESTRICTIONS ON CONSTRUCTION OF EMBANKMENT: 02-17-04

The Contractor shall construct the embankments to the finished graded roadway section for a
minimum distance of 100 feet (30.48 meters) from the listed end bents, and shall not begin any
work on the bridge end bents as listed below until the prescribed waiting periods have elapsed, or
until notified by the Engineer that the settlement rate has stabilized and work on the end bents
may proceed.

Bridge Description and Affected Bent Waiting Period

Dual Bridge on US 421 Bypass over NC 42 & A&W Railway | One (1) Month
Left and right Lanes — Both End Bents

The Contractor will be required to maintain the embankments at finished graded roadway section
during the waiting period. Additional earth material required to maintain embankment of
finished graded roadway section will be paid for at the contract unit price per cubic yard (cubic
meter) for "Borrow Excavation", "Unclassified Excavation" or “Lump Sum Grading” depending
on the source of the material. Where there is no pay item for Unclassified or Borrow
Excavation, the furnishing of additional material will be paid for as extra work.

SP2R65

FLOWABLE FILL: 9-17-02

Provide and install flowable fill material in accordance with Articles 340-2 of the Standard
Specifications.

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contract, the quantity of flowable fill to be paid for will be the actual number of
cubic yards (cubic meters) of flowable fill that have been satisfactorily placed and accepted.
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The quantity of flowable fill, measured as provided above, will be paid for at the contract unit
price per cubic yard (cubic meter) for "Flowable Fill". Such price and payment will be full
compensation for all work covered by this provision including but not limited to the mix design,
furnishing, hauling, placing and containing the flowable fill.

SP3R30
Payment will be made under:
FIOWabIE Fill ....c.uoiiiiiniieeteeeeeee et Cubic Yard (Cubic Meter)
REINFORCED BRIDGE APPROACH FILLS: 03-18-03

Description:

This work consists of all work _ﬂecessary to construct reinforced bridge approach fills in
accordance with these provisions and the plans, and as directed by the Engineer.

Materials:

Geomembrane

Provide geomembrane that is impermeable, composed of polyethylene polymers or polyvinyl
chloride, and meets the following physical requirements:

Property Requirements Test Method

Thickness 25 mils (0.6 mm) Minimum ASTM D1593

Tensile Strength 100 Ib/inch (18 KN/M) Minimum  ASTM D638

at Break

Puncture Strength 40 1bs (0.2KN) Minimum FTMS 101 C 2065
-2

Moisture Vapor 10.018 ounce/yard (0.615 gm/ m?) ASTM E96

Transmission Rate per Day Maximum

Fabric

Refer to section 1056 for Type 2 Engineering Fabric and the following:
Use a woven fabric consisting of strong rot-proof synthetic fibers such as polypropylene,

polyethylene, or polyester formed into a stable network such that the filaments or yarns retain
their relative positions to each other.
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Fabric Property Requirements Test Method
Minimum Flow Rate 2 gallons/min/square foot ASTM D 4491

(1358 cm?/sec/square meter)

Lamination of fabric sheets to produce the physical requirements of a fabric layer will not be
accepted. Fumnish letters of certification from the manufacturer with each shipment of the fabric
and geomembrane attesting that the material meets the requirements of this provision; however,
the material is subject to inspection, test, or rejection by the Engineer at any time.

During all periods of shipment and Storage, wrap the geomembrane and fabric in a heavy-duty
protective covering to protect the material from ultraviolet rays. After the protective wrapping
has been removed, do not leave the material uncovered under any circumstances for longer than
4 days.

Select Material

Provide select material meeting the requirements of Class III, Type 1 or Type 2, or Class V
select material of section 1016 of the Standard Specifications. When select material is required

under water, use select material class V only, up to one foot (300mm) above the existing water
elevation.

4" (100mm) Diameter Corrugated Drainage Pipe and Fittings

Provide pipe and fittings that meet all the applicable requirements of Section 815 or 816 of the
Standard Specifications. '

Construction:

Place the geomembrane and fabric as shown on the plans or as directed by the Engineer.
Perform the excavation for the fabric reinforced fill to the limits shown on the plans. Provide an
excavated surface free of obstructions, debris, pockets, stumps, and cleared of all vegetation.
The geomembrane or fabric will be rejected if it has defects, rips, holes, flaws, deterioration or
damage incurred during manufacture, transportation, handling or storage. Lay all layers smooth,
and free from tension, stress, folds, wrinkles or creases. Place all the fabric layers with the
machine direction (roll direction) perpendicular to the backwall face. Overlap geomembrane or
fabric splices perpendicular to the backwall face a minimum of 18 inches (450 mm).
Geomembrane or fabric splices parallel to the backwall face will not be allowed.

Deposit and spread select material in successive, uniform, approximately horizontal layers of not
more than 10 inches (250 mm) in depth, loose measurement, for the full width of the cross
section, and keep each layer approximately level. Place and compact each layer of select
material fill no more than 10 inches (250 mm) thick with low ground pressure equipment. Use
hand operated equipment to compact the fill material within three feet (0.9 m) of the backwall
and wingwalls as directed by the Engineer. Compact select material to a density equal to at least
95% of that obtained by compacting a sample of the material in accordance with AASHTO T99
as modified by the Department. Compact the top eight inches (200 mm) of select material to a
density to at least 100% of that obtained by compacting a sample of the material in accordance
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with AASHTO T99 as modified by the Department. Density requirements are not applicable to
select material, class V; however compact the fill with at least four passes of low ground
pressure equipment on the entire surface as directed by the Engineer. The compaction of each
layer of select material must be inspected and approved by the Department prior to the placement
of the next fill layer. No equipment will be allowed to operate on the drainage pipe or any
geomembrane/fabric layer until it is covered with at least six inches (150 mm) of fill material.
Compaction must not damage the drainage pipe, geomembrane, or fabric under the fill. Cover
the geomembrane/fabric with a layer of fill material within four days after placement of the
geomembrane/fabric. Geomembrane and fabric that is damaged as a result of installation will be
replaced as directed by the Department at no additional cost.

Place the geomembrane on the ground, and attach and secure it tightly to the vertical face of the
backwall and wingwalls with adhesives, duct-tape, nails or any other method approved by the
Engineer. Place the first fabric layer on the surface of the geomembrane with the same
dimensions of the geomembrane. No material or void is allowed between the geomembrane and
the first fabric layer. Place and fold the remaining fabric layers on the edges as shown on the
plans or as directed by the Engineer. Provide vertical separation between fabric layers as
specified on the plans. The number of fabric layers will be shown in the plans.

Place four inch (100 mm) diameter perforated drainage pipe along the base of the backwall and
sloped to drain as shown on the plans. Completely wrap perforated drainage pipe and #78M
stone with Type 2 Engineering Fabric as shown on the plan detail. Install a pipe sleeve through
the bottom of or under the wing wall prior to placing concrete for the wing wall. The pipe sleeve
must be of adequate strength to withstand the wingwall load. Place the pipe sleeve in position to
allow the drainage pipe to go through the wing wall with a proper slope. Connect four-inch
(100-mm) diameter nonperforated (plain) drainage pipe with a coupling to the perforated pipe
near the inside face of the wingwall. Place the nonperforated drainage pipe through the pipe
sleeve, extend down to the toe of the slope and connect, to a ditch or other drainage systems as
directed by the Engineer. For bridge approaches in cut sections where no side slope is available,
direct the drainage pipe outlet to the end slope down to the toe using elbows as directed by the
Engineer.

Measurement and Payment:

Compensation:

All work covered by this provision will be paid for at the contract lump sum price for
"Reinforced Bridge Approach Fills, Station ". Such price and payment will be full
compensation for both approach fills at each bridge installation, including but not limited to
furnishing, placing and compacting select material, furnishing and placing geomembrane and
woven fabric, furnishing and placing pipe sleeve, drainage pipe, and stone, furnishing and
installing concrete pads at the end of outlet pipes, excavation and any other items necessary to
complete the work.

Payment will be made under:
Reinforced Bridge Approach Fills, Station Lump Sum
SP4R01
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CROSS VANE ROCK WEIR: 05-18-04
Description:

The Contractor shall construct cross vane weirs in accordance with the details in the plans, as
directed by the Engineer and the following provision. This work shall include excavating the

channel, and constructing cross vane weirs.

Cross vane weirs shall be constructed in accordance with the.detail in the plans. The purpose of
the weirs is to create pools for trout stream enhancement.

Materials:
Materials shall meet the requirements shown below:

CFilter Fabric. . ..ooviiii i e Section 876

Drainage Ditch Excavation..........c.cooiuiiiiiiiiiiiiiiiiiiiiiine e Section 240
Boulders (Top Rock and Footer Rock)

TOP ROCK. et 11001bs to 22001bs
FOOter ROCK. .. .ottt e 21t x 2ft x 3ft

All stone and boulders shall be sound, tough, dense, resistant to the action of air and water, and
suitable in all other respects for the purpose intended.

Construction Requirements:

Erosion control measures shall be constructed prior to any earth movement related to highway
construction in channel change areas.

Method of Measurement:
Fabric:

The quantity of filter fabric to be paid for will be the area in square yards, measured along the
surface of the ground, over which filter fabric has been acceptably placed.

The quantity of drainage ditch excavation to be paid for will be measured in accordance with the
Standard Specifications. ‘

The quantity of boulders (footer rocks and top rocks) to be paid for will be the actual number of
tons of boulders which have been furnished, placed and accepted.

Basis of Payment:
Fabric:

The quantity of filter fabric, measured as provided for above will be paid for at the contract unit
price per square yard for “Filter Fabric For Drainage”.
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The quantity of drainage ditch excavation measured as provided for above will be paid for at the
contract unit price per cubic yard for “Drainage Ditch Excavation”.

The quantity of boulders (footer rocks and top rocks) measured as provided for above will be
paid for at the contract unit price per ton for “Boulders™.

Such prices and payments will be considered full compensation for all excavation, hauling,
handling, furnishing and placing of boulders fabric and any incidentals necessary to complete the

work.

Payment will be made under:

Filter Fabric........cooiiiiiiii e e e Square Yard

Drainage Ditch Excavation.............cocvviiiiiiiiiiiniiinnine Cubic Yard

BOULAETS. . .. eei i e Ton
ENERGY DISSIPATOR:

The Contractor shall construct the Energy Dissipator at the location shown on the plans, in
accordance with the details in the plans, and as directed by the Engineer.

The energy dissipator basin shall be cleaned out, when so directed by the Engineer in order to
maintain its effectiveness and shall be left in place after completion of the project.

Measurement for drainage ditch excavation shall be in accordance with Article 240-4 of the
Standard Specifications. '

-Measurement for Filter Fabric for Drainage shall be in accordance with Article 876-5 of the
Standard Specifications.

Measurement for Plain Rip Rap, Class I shall be in accordance with Article 876-5 of the
Standard Specifications.

The quantity of Drainage Ditch Excavation will be paid for in accordance with Article 240-5 of
the Standard Specifications.

The quantity of Filter Fabric for Drainage will be paid in accordance with Article 876-6 of the
Standard Specifications.

The quantity of Plain Rip Rap, Class I will be pa1d for in accordance with Article 876-6 of the
Standard Specifications.

PREPARATION OF SUBGRADE AND BASE: 1-16-96
On mainline portions and ramps of this project, prepare the subgrade and base beneath the

pavement structure in accordance with the applicable sections of the Standard Specifications
except use an automatically controlled fine grading machine utilizing string lines, laser controls,
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or other approved methods to produce final subgrade and base surfaces meeting the lines, grades,
and cross sections required by the plans or established by the Engineer.

No direct payment will be made for the work required by this provision as it will be considered

incidental to other work being paid for by the various items in the contract. SP5RO05
AGGREGATE FOR SOIL-CEMENT BASE: 1-01-02x

Revise the 2002 Standard Specifications as follows:
Page 5-27, Article 542-1. Delete the first sentence and substitute the following:

"The work covered by this section consists of construbting and curing a soil-cement base
by treating the subgrade, existing subbase, or existing base, or any combination of these
materials, by pulverizing, adding portland cement, adding aggregate when required, mixing,
wetting, and compacting the mixture to the required density."

Page 5-27, Article 542-2. Add the following after line 3:
"Aggregate, Std. Size ABC.........cccoceereniinicierrenecree s Section 1005"
Page 5-28, Article 542-7. Add the following péragraph after the first paragraph:
"Prior to spreading cement, aggregate shall be spread at the rate shown in the plans.

Page 5-30, Article 542-16. Add the following paragraph after the first paragraph:

"The quantity of aggregate to be paid for will be the number of tons (metric tons) of
aggregate that have been incorporated into the completed and accepted work. The aggregate will
be measured by weighing in trucks on certified platform scales or other certified weighing
devices. No deductions will be made for any moisture contained in the aggregate at the time of
weighing."

Page 5-31, Article 542-17. Add the following paragraph after the first paragraph:

"The quantity of aggregate, measured as provided in Article 542-16, will be paid for at
the contract unit price per ton (metric ton) for “Aggregate for Soil-Cement Base”."

Add the following at the end of the last paragraph:

"Aggregate for Soil-Cement Base..........cccocevceuenecenenincnnnncnenne Ton (Metric Ton)"
' SP5R15
LIME AND CEMENT TREATED SOIL 11-18-03

Revise the 2002 Standard Specifications as follows:

Page 5-4, Article 501-8. In the second sentence of the first paragraph, change 40 days to
24 days.
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Page 5-28, Article 542-7. In the second sentence of the first paragraph, change 45 days to
24 days.

SP5R20
ASPHALT PAVEMENTS - SUPERPAVE : 02-17-04
Revise the 2002 Standard Specifications as follows:
PRIME COAT
Page 6-2, Article 600-9
Delete the first paragraph under this Article and substitute the following:
The quantity of prime coat to be paid will be the number of gallons (liters) of prime coat material
that has been satisfactorily placed on the roadway. Each distributor load of prime coat material
delivered and utilized on the project will be measured.
ASPHALT TACK COAT
Page 6-4, Article 605-8
Insert the following after paragraph one in this Article:
Take necessary precautions to limit the tracking and/or accumulation of tack coat material on
either existing or newly constructed pavements. Excessive accumulation of tack may require
corrective measures.
FIELD VERIFICATION AND JOB MIX FORMULA ADJUSTMENTS
Page 6-7, Article 609-4
Delete the first paragraph under this Article and substitute the following:
Conduct field verification of the mix at each plant within 30 calendar days prior to initial
production of each mix design, when required by the Allowable Mix Adjustment Policy and
when directed as deemed necessary.
Page 6-8, Article 609-4
Delete the first paragraph on this page and substitute the following:
Retain records of these calibrations and mix verification tests, including Superpave Gyratory
Compactor (SGC) printouts, at the QC laboratory. In addition, furnish copies, including SGC

printouts, to the Engineer for review and approval within one working day after beginning
production of the mix.
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Page 6-8, Article 609-4
Add the following sentence to the end of the last paragraph in this Article:

Any mix produced that is not verified may be assessed a price reduction at the Engineer’s
discretion in addition to any reduction in pay due to mix and/or density deficiencies.

Quality control minimum sampling and testing schedule:
Page 6-9, Subarticle 609-5(C)1
Delete the second sentence in the second paragraph of this Article and substitute the following:

Retain the QC compacted volumetric test specimens for 5 calendar days, commencing the day
the specimens are prepared.

Page 6-9, Subarticle 609-5(C)2

At the bottom of this page, delete the sentence directly above the Accumulative Production
Increment and substitute the following:

Sample and test the completed mixture from each mix design at the following minimum
frequency during mix production: :

Page 6-10, Subarticle 609-5(C)2
Revise Items B, C, D and E on this page as follows:

B. Gradation on Recovered Blended Aggregate from Mix Sample (AASHTO T 30
Modified) Grade on all sieves specified on JMF

C. Maximum Specific Gravity (AASHTO T 209 or ASTM D 2041), optional
(ASTM D 6857)

D. Bulk Specific Gravity of Compacted Specimens (AASHTO T166), optional
(ASTM D 6752), Average of 3 specimens at Ny, gyrations (AASHTO T 312)

E. Air Voids (VTM) (AASHTO T 269), Average of 3 specimens at Ngs gyrations

Page 6-11, Subarticle 609-5(C)2

At the top of this page, delete Item B.,” Reclaimed Asphalt Pavement...” and substitute the
following: h

B. Reclaimed Asphalt Pavement (RAP) Binder Content and Gradation (AASHTO T 308
Modified or T 164 and AASHTO T 30 Modified) (sampled from stockpiles or cold
feed system at beginning of production and weekly thereafter). Have RAP approved
for use in accordance with Article 1012-1(G). (Split Sample Required)
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Page 6-11, Subarticle 609-5(C)2
Insert the following sampling and testing at the end of this Subarticle
F. Uncompacted Void Content of Fine Aggregate, AASHTO T 304, Method A (natural
sand only). Performed at Mix Design and when directed as deemed necessary. (Split
Sample Required)
G. Reclaimed Asphalt Shingle Material (RAS) Binder Content and Gradation (AASHTO
T 308 Modified or T 164 and AASHTO T 30 Modified) (sampled from stockpiles or
cold feed system at beginning of production and weekly thereafter). Have RAS
approved for use in accordance with Article 1012-1(F). (Split Sample Required)
CONTROL CHARTS
Page 6-11, Subarticle 609-5(C)3
Delete the second sentence of the first paragraph in this Subarticle and substitute the following:

Record all regularly scheduled random sample or directed sample full test series results for mix
incorporated into the project on control charts the same day the test results are obtained.

Page 6-12, Subarticle 609-5(C)3

Delete item 3 in the list below the second full paragraph on this page.
CONTROL LIMITS

Page 6-12, Subarticle 609-5(C) 4

At the bottom of this page, delete the table and substitute the following:

CONTROL LIMITS

Mix Control Target Source Warning | Moving Average | Individual
Criteria Limit Limit Limit
2.36mm Sieve JMF 4.0 % +5.0 % +8.0 %
0.075mm Sieve JMF +1.5% +2.0 % +2.5%
Binder Content JMF +0.3 % +0.5 % +0.7 %
VTM @ Nges JMF +1.0 % +1.5% +2.0 %
VMA @ Nyes Min. Spec. Limit -0.5% -0.8% -1.0%
Poo7s/ Poe Ratio | Max. Spec. Limit 0.0 N/A +0.4%
%Gmm @ Nini Max. Spec. Limit N/A N/A +2.0%
TSR Min. Spec. Limit N/A N/A -15.0%

.46



Contract C200895 (R-2417BB) I ¥4 Lee County
FIELD COMPACTION QUALITY CONTROL
Page 6-15, Subarticle 609-5(D)1

Delete the first and second sentences in the fourth paragraph on this page and substitute the
following:

Base and intermediate mix types (surface mixes not included) utilized for pavement widening of
less than 4.0 feet and all mix types used in tapers, irregular areas and intersections (excluding full
width travel lanes of uniform thickness), will not be subject to the sampling and testing
frequency specified above provided the pavement is compacted using approved equipment and
procedures. However, the Engineer may require occasional density sampling and testing to
evaluate the compaction process.

Page 6-16, Subarticle 609-5(D)1

Delete item number 2 at the top of this page. Item number 3 should be re-numbered as 2 after
the specified deletion. ’

LIMITED PRODUCTION PROCEDURE

Page 6-17, Subarticle 609-5(D) 5

Delete the first paragraph in this Subarticle and substitute the following:

Proceed on limited production when, for the same mix type, one of the following items occur:

(1) Two consecutive failing lots, excluding lots representing an individual resurfacing
map or portion thereof.

(2)  Three consecutive failing lots, with each lot representing an individual resurfacing
map or portion thereof.

3) Two consecutive failing nuclear control strips.

Pavement within each construction category (New and Other), as defined in Article 610-13, and
pavement placed simultaneously by multiple paving crews will be evaluated independently for
limited production purposes.

Delete the first sentence in the last paragraph in this Subarticle and substitute the following:
If the Contractor does not operate by the limited production procedures as specified above, the
two consecutive failing density lots, three consecutive failing lots with each lot representing an

individual resurfacing map or portion thereof, or two consecutive failing nuclear control strips,
whichever is applicable, and all mix produced thereafter will be considered unacceptable.
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DOCUMENTATION (RECORDS)
Page 6-18, Subarticle 609-5(E)

Delete the third and fourth sentence in the first full paragraph on this page and substitute the
following: .

Maintain all QC records, forms and equipment calibrations for a minimum of 3 years from their
completion date.

Delete the second full paragraph on this page and substitute the following:

Falsification of test results, documentation of observations, records of inspection, adjustments to
the process, discarding of samples and/or test results, or any other deliberate misrepresentation of
the facts will result in the revocation of the applicable person’s QMS certification. The Engineer
will determine acceptability of the mix and/or pavement represented by the falsified results or
documentation. If the mix and/or pavement in question is determined to be acceptable, the
Engineer may allow the mix to remain in place-at no pay for the mix, asphalt binder and other
mix components. If the mix and/or pavement represented by the falsified results is determined
not to be acceptable, remove and replace with mix, which complies with the Specifications.
Payment will be made for the actual quantities of materials required to replace the falsified
quantities, not to exceed the original amounts.

QUALITY ASSURANCE
Page 6-18, Article 609-6

In Item 5 under Plant Mix Quality Assurance, add “at a frequency equal to or greater than 5% of
the QC sample frequency”.

In the ﬁrst sentence within the paragraph below Plant Mix Quality Assurance, delete the words
“of mix” .

In Item 1 under Density Quality Assurance, delete the wording at the end of the sentence “at a
frequency equal to or greater than 10% of the frequency required of the Contractor™.

Page 6-19, Article 609-6

In Item 4 under Density Quality Assurance, add “at a frequency equal to or greater than 5% of
the QC sample frequency.”

Insert the following after Item 4 under Density Quality Assurance:

6. By periodically directing the recalculation of random numbers for the Quality Control
core or nuclear density test locations. The original QC test locations may be tested by
QA and evaluated as verification tests.
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LIMITS OF PRECISION

Page 6-19, Article 609-6

In the limits of precision table, delete the last three rows and substitute the following:

QA retest of prepared QC Gyratory Compacted

Volumetric Specimens +0.015

Retest of QC Core Sample + 1.2% (% Compaction)
Comparison of QA Core Sample +2.0% (% Compaction)
QA Verification Core Sample + 2.0% (% Compaction)
Nuclear Comparison of QC Test + 2.0% (% Compaction)
QA Nuclear Verification Test +2.0% (% Compaction)

ASPHALT CONCRETE PLANT MIX PAVEMENTS — DESCRIPTION

Page 6-20, Article 610-1

Insert the following after the last paragraph in this Article:

A high frequency of asphalt plant mix, density, or mix and density deficiencies occurring over an
extended duration of time may result in future asphalt, which is represented by mix and/or
density test results not in compliance with minimum specification requirements, being excluded
from acceptance at an adjusted contract unit price in accordance with Article 105-3. This
acceptance process may apply to all asphalt produced and /or placed and may continue until the
Engineer determines a history of quality asphalt production and placement is reestablished.
MATERIALS

Page 6-21, Article 610-2

Delete reference of Anti-strip additive (chemical) to Article 1020-2 and substitute
Article 1020-8.

COMPOSITION OF MIXTURES (MIX DESIGN AND JOB MIX FORMULA)
Page 6-21, Subarticle 610-3(A)
At the end of the second paragraph under this Subarticle, add the following sentence:

In addition, submit Superpave gyratory compactor printouts for all specimens compacted at Nes
and Npax during the mix design process.

Insert the following paragraph after the second paragfaph under this Subarticle:

For the final surface layer of the specified mix type, use a mix design with an aggregate blend
gradation above the maximum density line on the 2.36 mm and larger sieves.
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Insert the following at the end of the third paragraph under this Article:

When the percent of binder contributed from RAS or a combination of RAS and RAP exceeds 20
percent of the total binder in the completed mix, the virgin binder PG grade must be one grade
below (both high and low temperature grade) the binder grade specified in Table 610-2 for the
mix type.

Delete the fourth paragraph in this Subarticle and substitute the following:

For Type S 12.5D mixes, the maximum percentage of reclaimed asphalt material is limited to

15% and must be produced using virgin asphalt binder grade PG 76-22. For all other recycled
mix types, when the percentage of RAP is 15 percent or less of the total mixture, the virgin
binder PG grade must be as specified in Table 610-2 for the specified mix type. When the
percentage of RAP is greater than 15 but not more than 25 percent of the total mixture, the virgin
binder PG grade must be one grade below (both high and low temperature grade) the specified
grade for the mix type. When the percentage of RAP is greater than 25 percent of the total
mixture, the Engineer will establish and approve the asphalt binder grade.

Page 6-22, Subarticle 610-3(A)
Insert the following sentence at the end of the Item 4:

If natural sand is utilized in the proposed mix design, determine and report the Uncompacted
Void Content of the natural sand in accordance with AASHTO T-304, Method A.

Page 6-23, Subarticle 610-3(A)

Under the quantities of mix components insert the following sentence:

When requested by the Engineer, submit to the Department’s Materials and Tests Unit, in
Raleigh, six (6) Superpave Gyratory Compactor specimens compacted to a height of 75 mm and

to a void content (VITM) of 4.0% +/- O 5% for performance rut testing with the Asphalt
Pavement Analyzer.
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JOB MIX FORMULA
Page 6-24, Subarticle 610-3(C)

Delete Table 610-1 and associated notes. Substitute the following:

_ TABLE 610-1
SUPERPAVE AGGREGATE GRADATION DESIGN CRITERIA
Standard Percent Passing Criteria (Control Points)
Sieves Mix Type (Nominal Maximum Aggregate Size)

4.75 mm (a) 9.5 mm (¢) 125 mm (¢) . 19.0 mm 25.0 mm 37.5 mm

(mm) Min. Max. Min. Max. Min.  Max. | Min. | Max. | Min.  Max. | Min. | Max.

50.0 : 100.0

37.5 100.0 . 90.0 100.0

25.0 100.0 1 90.0 100.0 90.0

19.0 100.0 . 90.0 :100.0 90.0

12.5 100.0 . 90.0 1 100.0 90.0

9.5 100.0 . 90.0 ' 100.0 90.0

4.75 90.0 1 100.0 90.0

2.36 65.0 £ 90.0 32.0(b) 67.0(b) 28.0  S8.0  23.0 49.0 19.0 45.0 15.0  41.0

1.18

0.600

0.300

0.150

0.075 4.0 | 8.0 4.0 | 8.0 40 80 30 80 |30 70 3.0 6.0

i ! 1 % i E |

(a) For Type S 4.75A, a minimum of 50% of the aggregate components shall be
manufactured material from the crushing of stone.

(b) For Type SF 9.5A, the percent passing the 2.36mm sieve shall be a minimum of 60%
and a maximum of 70%.

(c) For the final surface layer of the specified mix type, use a mix design with an
aggregate blend gradation above the maximum density line on the 2.36 mm and larger
sieves.
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Page 6-25, Subarticle 610-3(C),

Delete Table 610-2 and associated notes. Substitute the following:

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA
Design = Binder = Compaction Levels Volumetric Properties (c)
Mix | ESALs PG § §
Type | millions Grade No. Gyrations @ VMA | VIM VFA {%Gmm
® (a) (b) Nini | Nies | Nmax |% Min., % Min. - | @ Nini
Max.
S-4.75A <03 @ 64-22 6 50 75 20.0 |7.0-15.0
SF-9.5A <0.3 | 64-22 6 50 75 160 3.0-50 70-80 | <915
S-95B | 03-3  64-22 7 75 115 150 13.0-50 65-80 | <90.5
S-9.5C 3-30 { 70-22 8 100 | 160 | 150 ;3.0-50, 65-76 | <90.0
S-12.5C ¢ 3-30 | 70-22 8 100 | 160 | 140 3.0-5.0 65-75 | <90.0
S-12.5D >30  76-22 9 125 205 140 [3.0-50;, 65-75 | <£90.0
I-19.0B <3 | 64-22 7 75 115 | 13.0 {3.0-50 65-78 | <90.5
I-19.0C 3-30 @ 64-22 8 100 160 13.0 {3.0-5.0; 65-75 | <90.0
I-19.0D >30 | 70-22 9 125 | 205 13.0 130-50, 65-75 | £90.0
B-25.0B <3 | 64-22 7 75 115 120 {3.0-50, 65-78 | <90.5
B-25.0C >3 | 64-22 8 100 | 160 | 12.0 {3.0-50| 65-75 | <90.0
B-37.5C >3 | 64-22 8 100 | 160 | 11.0 {3.0-50, 63-75 | <90.0
Design Parameter Design Criteria
Al 1. %Gmm @ Npax | 1 <98.0% (d)
Mix 2. Dust to Binder Ratio (Pg 75 / Ppe) 06-14
Types (3. Retained Tensile Strength (TSR) 85 % Min. (e)
(AASHTO T 283 Modified)
Notes: (a) Based on 20 year design traffic.
(b) When Recycled Mixes are used, select the binder grade to be added in accordance
with Subarticle 610-3(A).
(c) Volumetric Properties based on specimens compacted to Nqes as modified by the
Department. :
(d) Based on specimens compacted to Niax at selected optimum asphalt content.
(¢) AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
Type S 4.75A, Type B 25.0 and Type B 37.5 mixes is 80% minimum.
(f) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of

the Engineer
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WEATHER, TEMPERATURE, AND SEASONAL LIMITATIONS FOR PRODUCING AND
PLACING ASPHALT MIXTURES

Page 6-26, Article 610-4, Table 610-3
Delete the title of Table 610-3 and substitute the folloWing title:

ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS
In the first column, third row; delete reference to the ACSC Types S 9.5A and S 12.5B mix.

Add the following minimum placing temperatures for mix types S 4.75A and SF 9.5A.

Asphalt Concrete Mix Type ' Minimum Air Minimum Road
Temperature Surface Temperature
ACSC, Type S 4.75A, SF 9.5A 40°F (5°C) 50°F (10°C)
SPREADING AND FINISHING

Page 6-32, Article 610-8

Insert the following after the second sentence within the sixth paragraph in this Article,

Take necessary precautions during production, loading of trucks, transportation, truck exchanges
with paver, folding of the paver hopper wings, and conveying material in front of the screed to
prevent segregation of the asphalt mixtures.

Page 6-33, Article 610-8

At the end of the third full paragraph on this page, add the following sentence:

Waiver of the use of automatic screed controls does not relieve the Contractor of achieving plan
grades and cross-slopes.
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DENSITY REQUIREMENTS
Page 6-34, Article 610-10,

Delete Table 610-4 and substitute the following table and associated notes:

Table 610-4
MINIMUM DENSITY REQUIREMENTS
MIX TYPE MINIMUM % of G
SUPERPAVE MIXES (Maximum Specific Gravity)
S 4.75A 85.0@P)
SF 9.5A 90.0
S$9.5X,S812.5X,119.0X, 92.0
B 25.0X, B 37.5X

(a) All S 4.75A pavement will be accepted for density in accordance with Article 105-3

(b) Compaction to the above specified den51ty will be requlred when the S 4.75 A mix is
applied at a rate of 100 Ibs/sy (55 kg/m?)

Page 6-34, Article 610-10
Delete the second paragraph in this Article and substifute the following:

Compact base and intermediate mix types (surface mixes not included) utilized for pavement
widening of less than 4.0 feet (1.2 meters) and all mix types used in tapers, irregular areas and
intersections (excluding full width travel lanes of uniform thickness), using equipment and
procedures appropriate for the pavement area width and/or shape. Compaction with equipment
other than conventional steel drum rollers may be necessary to achieve adequate compaction.
Occasional density sampling and testing to evaluate the compaction process may be required.
Densities lower than that specified in Table 610-4 will be accepted, in accordance with Article
105-3, for the specific mix types and areas listed directly above.

SURFACE REQUIREMENTS AND ACCEPTANCE
Page 6-35, Article 610-12
Delete the first paragraph in this Article and substitute the following:

Construct pavements using quality paving practices as detailed herein. Construct the pavement
surface smooth and true to the plan grade and cross slope. Immediately correct any defective
areas with satisfactory material compacted to conform with the surrounding area. Pavement
imperfections resulting from unsatisfactory workmanship such as segregation, improper
longitudinal joint placement or alignment, non-uniform edge alignment and excessive pavement
repairs will be considered unsatisfactory and if allowed to remain in place will be accepted in
accordance with Article 105-3.
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When directed due to unsatisfactory laydown or workmanship, operate under the limited
production procedures. Limited production for unsatisfactory laydown is defined as being
restricted to the production, placement, compaction, and final surface testing (if applicable) of a
sufficient quantity of mix necessary to construct only 2500 feet (750 meter) of pavement at the
laydown width.

Remain on limited production until such time as satisfactory laydown results are obtained or
until three consecutive 2500 foot (750 meter) sections have been attempted without achieving
satisfactory laydown results. If the Contractor fails to achieve satisfactory laydown results after
three consecutive 2500 foot (750 meter) sections have been attempted, cease production of that
mix type until such time as the cause of the unsatisfactory laydown results can be determined.
As an exception, the Engineer may grant approval to produce a different mix design of the same
mix type if the cause is related to mix problem(s) rather than laydown procedures.

Mix placed under the limited production procedures for unsatisfactory laydown or workmanship
will be evaluated for acceptance in accordance with Article 105-3.

DENSITY ACCEPTANCE

Page 6-36, Article 610-13

Delete the second paragraph on this page and substitute the following:

The pavement will be accepted for density on a lot by lot basis. A lot will consist of one day’s
production of a given job mix formula on a contract. As an exception, separate lots will be
established when the one of the following occurs:

(6)  Portions of pavement are placed in both “New” and “Other” construction
categories as defined below. A lot will be established for the portion of the
pavement in the “New” construction category and a separate lot for the portion of
pavement in the “Other” construction category.

- (7) Pavement is placed on multiple resurfacing maps, unless otherwise approved prior
to paving. A lot will be established for each individual resurfacing map or portion

thereof,

(8)  Pavement is placed simultaneously by multiple paving crews. A lot will be
established for the pavement placed by each paving crew.

(9) Pavement is placed in different layers. A lot will be established for each layer.
(10) Control strips are placed during limited production.

The Engineer will determine the final category and quantity of each lot for acceptance purposes.
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Page 6-36, Article 610-13
Delete the first sentence in the third paragraph on this page and insert the following:

The “New” construction category will be defined as pavements of uniform thickness, exclusive
of irregular areas, meeting all three of the following criteria:

Delete the sixth paragraph in this Article and substitute the following:

A failing lot for density acceptance purposes is defined as a lot for which the average of all test
sections, and portions thereof, fails to meet the minimum specification requirement. If additional
density sampling and testing, beyond the minimum requirement, is performed and additional test
sections are thereby created, then all test results shall be included in the lot average. In addition,
any lot or portion of a lot that is obviously unacceptable will be rejected for use in the work.

Page 6-36, Article 610-13

Delete the last paragraph on this page and substitute the following:

Any density lot not meeting minimum density requirements detailed in Table 610-4 will be
evaluated for acceptance by the Engineer. If the lot is determined to be reasonably acceptable,
the mix will be paid at an adjusted contract price in accordance with Article 105-3. If the lot is
determined not to be acceptable, the mix will be removed and replaced with mix meeting and
compacted to the requirement of these specifications.

BASIS OF PAYMENT, ASPHALT PAVEMENTS

Page 6-37, Article 610-16

Add the following to the second paragraph:

The quantity of hot mix asphalt pavement, measured as provided in Article 610-15, will be paid
for at the contract unit prices per ton (metric ton) for “Asphalt Concrete Surface Course,

Type S 4.75A, and SF 9.5A”.

Add the following to the payment item description:

Asphalt Concrete Surface Course, Type S 4.75A ... Ton (Metric Ton)
Asphalt Concrete Surface Course, Type SF 9.5A......ccoiiiiiiiiiienes Ton (Metric Ton)

Delete reference to the Asphalt Concrete Surface Course Types S 9.5A and S 12.5B in both the
second paragraph and in the payment description.
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ASPHALT BINDER FOR PLANT MIX - METHOD OF MEASUREMENT

Page 6-39, Article 620-4

Delete the first sentence of the second paragraph on this page and substitute the following:
Where recycled plant mix is being produced, the grade of asphalt binder to be paid for

will be the grade for the specified mix type as required in Table 610-2 unless otherwise
approved.

CONSTRUCTION REQUIREMENTS

Page 6-43, Article 650-5

Add the following paragraph after the first paragraph under tlﬁs Article:

Do not place open-graded asphalt friction course between October 31 and April 1 of the next
year, unless otherwise approved. Place friction course, Type FC-1 mixes, only when the road
surface temperature is S0°F (10°C) or higher and the air temperature is 50°F (10°C) or higher.

The minimum air temperature for Type FC-1 Modified and FC-2 Modified mixes will be 60°F
(15°C).

AGGREGATES FOR ASPHALT PLANT MIXES
Page 10-34, Subarticle 1012-1(B)4
Delete this Subarticle and substitute the following:
(4) Flat and Elongated Pieces:
Use coarse aggregate meeting the requirements of Table 1012-1 for flat and elongated pieces
when tested in accordance with ASTM D 4791 (Section 8.4) on the No. 4 (4.75 mm) sieve and

larger with a 5:1 aspect ratio (maximum to minimum) for all pavement types, except there is no
requirement for Types S 4.75A, SF 9.5A, and S 9.5B. ’
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Page 10-35, Table 1012-1
Delete Table 1012-1 and substitute the following:
Table 1012-1
AGGREGATE CONSENSUS PROPERTIES®
Mix Type Course Fine Sand Flat &
Aggregate Aggregate Equivalent Elongated
Angularity® Angularity 5:1 Ratio
% Minimum % Minimum % Maximum
ASTM AASHTO AASHTO ASTM D 4791
D 5821 T 304 Method A T 176 Section 8.4
S475 A 40 40
SF9.5A
S9.5B 75/ - 40 40 10°
119.0B
B25.0B
S95C
S125C
119.0C 95790 45 45 10
B25.0C
B37.5C
S12.5D
119.0D 100/ 100 45 50 10
OGAFC 100/ 100 N/A N/A 10

(a) Requirements apply to the course aggregate blend and/or fine aggregate blend
(b) 95/90 denotes that 95% of the course aggregate (+No.4 or + 4.75mm sieve)has

one fractured face and 90% has two or more fractured faces.

(c) Does not apply to Mix Types SF9.5AorS9.5B
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Page 10-36, Subarticle 1012-1(C)1
Insert the following after the fourth paragraph on this page:

When natural sand is utilized in “C” or “D” level asphalt mixes, do not exceed the maximum

natural sand percentage in the mix design and/or production aggregate blend detailed in
Table 1012-1A. :

Table 1012-1A

Uncompacted Void Content of Fine Maximum Percent Natural Sand
Aggregate AASHTO T 304 Method A Included in Mix Design and/or Production*
Less than 42.0 10
Equal to 42.0 to 44.9 15
Equal to 45.0 and greater 20

*Maximum percent natural sand may be exceeded with approval from Pavement
Construction Engineer upon satisfactory evaluation of pavement performance testing

FINE AGGREGATE ANGULARITY -

Page 10-36, Subarticle 1012-1(C)6

Delete reference to AASHTO TP 33 Method A and substitute AASHTO T 304, Method A.
Page 10-37, Subarticle 1012-1(H)

Delete this Subarticle. It is a duplicate of Subarticle 1012-1(F) located on Page 10-36.
ASPHALT BINDER

Page 10-46, Article 1020-2

Delete the first paragraph under this Article and substitute the following:

Use Performance Graded Asphalt Binder meeting the requirements of AASHTO M 320. See
Article 610-3 for the specified grades. Submit a Quality Control Plan for asphalt binder
production in conformance with the requirements of AASHTO R 26 to the Materials and Tests
Unit.

SP6RO1

ASPHALT PAVER — FIXED STRING LINE: . 10-21-03

The Contractor's attention is directed to Article 610-8 of the Standard Specifications dealing with
automatically controlled screeds on the asphalt pavement spreaders.

A fixed string line is required on this project.
SP6R06

59



Contract C200895 (R-2417BB) . - 60 Lee County

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 11-21-00r

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course, Type B 25.0___ 4.3%
Asphalt Concrete Intermediate Course, Type 1 19.0__ 4.7%
Asphalt Concrete Surface Course, Type S 4.75A 7.0%
Asphalt Concrete Surface Course, Type SF 9.5A - 6.5%
Asphalt Concrete Surface Course, Type S 9.5 6.0%
. Asphalt Concrete Surface Course TypeS 12.5__ 5.5%

The actual asphalt binder content will be established durmg construction by the Engineer within
the limits established in the Standard Spemﬁcatlons or Project Special Provisions.
SP6R15

ASPHALT PLANT MIXTURES: 7-1-95,

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.
SP6R20

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 11-21-00

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the Standard Specifications as modified herein.

The base price index for asphalt binder for plant mix is $21 8.06 per ton (metric ton).

This base price index represents an average of F.O. B selling prices of asphalt binder at supplier" s
terminals on September 1, 2004.

SP6R25

FINAL SURFACE TESTING - ASPHALT PAVEMENTS QB IDEABILITY) 05-18-04

-Perform acceptance testing of the longitudinal profile of the finished pavement surface in
accordance with these provisions using a North Carolina Hearne Straightedge (Model No. 1).
Furnish and operate the straightedge to determine and record the longitudinal profile of the
pavement on a continuous graph. Final surface testing is an integral part of the paving operation
and is subject to observation and inspection by the Engineer as deemed necessary.

Push the straightedge manually over the pavement at a speed not exceeding 2 miles per hour

- (3 kilometers per hour). For all lanes, take profiles in the right wheel path approximately

3 ft (1 m) from the right edge of pavement in the same direction as the paving operation, unless
otherwise approved due to traffic control or safety considerations. Make one pass of the
straightedge in each full width travel lane. The full lane width should be comparable in ride
quality to the area evaluated with the Hearne Straightedge. If deviations exist at other locations
across the lane width, utilize a 10 foot non-mobile straightedge or the Hearne Straightedge to
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evaluate which areas may require corrective action. Take profiles as soon as practical after the
pavement has been rolled and compacted but in no event later than 24 hours following placement
of the pavement, unless otherwise authorized by the Engineer. Take profiles over the entire
length of final surface travel lane pavement exclusive of -Y- line travel lanes less than or equal to
300 feet (90 meters) in length, turn lanes less than or equal to 300 feet (90 meters) in length,
structures, approach slabs, paved shoulders, loops, and tapers or other irregular shaped areas of
pavement, unless otherwise approved by the Engineer. Test in accordance with this provision all
mainline travel lanes, full width acceleration or deceleration lanes, -Y- line travel lanes greater
than 300 feet (90 meters) in length, ramps, full width turn lanes greater than 300 feet (90 meters)
in length, and collector lanes.

At the beginning and end of each day's testing operations, and at such other times as determined
necessary by the Engineer, operate the straightedge over a calibration strip so that the Engineer
can verify correct operation of the straightedge. The calibration strip must be a 100 ft (30 m)
section of pavement that is reasonably level and smooth. Submit each day’s calibration graphs
with that day’s test section graphs to the Engineer. Calibrate the straightedge in accordance with
the current NCDOT procedure titled "North Carolina Hearne Straightedge - Calibration and
Determination of Cumulative Straightedge Index". Copies of this procedure may be obtained
from the Department's Pavement Construction Section.

Plot the straightedge graph at a horizontal scale of approximately 25 ft per inch (3 m per cm)
with the vertical scale plotted at a true scale. Record station numbers and references (bridges,
approach slabs, culverts, etc.) on the graphs, and distances between references/stations must not
exceed 100 ft (30 m). Have the operator record the Date, Project No., Lane Location, Wheel
Path Location, Type Mix, and Operator’s Name on the graph.

Upon completion of each day's testing, evaluate the graph, calculate the Cumulative Straightedge
Index (CSI), and determine which lots, if any, require corrective action. Document the
evaluation of each lot on a QA/QC-7 form. Submit the graphs along with the completed
QA/QC-7 forms to the Engineer, within 24 hours after profiles are completed, for verification of
the results. The Engineer will furnish results of their acceptance evaluation to the Contractor
within 48 hours of receiving the graphs. In the event of discrepancies, the Engineer’s evaluation
of the graphs will prevail for acceptance purposes. The Engineer will retain all graphs and
forms.

Use blanking bands of 0.2 inches, 0.3 inches, and 0.4 inches (5 mm, 7.5 mm, and 10 mm) to
evaluate the graph for acceptance. The 0.2 inch and 0.3 inch (5 mm and 7.5 mm) blanking bands
are used to determine the Straightedge Index (SEI), which is a number that indicates the
deviations that exceed each of the 0.2 inch and 0.3 inch (5 mm and 7.5 mm) bands within

a 100 ft (30 m) test section. The Cumulative Straightedge Index (CSI) is a number representing
the total of the SEIs for one lot, which consist of not more than 25 consecutive test sections. In
addition, the 0.4 inch (10 mm) blanking band is used to further evaluate deviations on an
individual basis. The Cumulative Straightedge Index (CSI) will be determined by the Engineer
in accordance with the current procedure titled "North Carolina Hearne Straightedge -
Calibration and Determination of Cumulative Straightedge Index".
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The pavement will be accepted for surface smoothness on a lot by lot basis. A test section
represents pavement one travel lane wide not more than 100 ft (30 m) in length. A lot will
consist of 25 consecutive test sections, except that separate lots will be established for each travel
lane, unless otherwise approved by the Engineer. In addition, full width acceleration or
deceleration lanes, ramps, turn lanes, and collector lanes, will be evaluated as separate lots. For
any lot which is less than 2500 feet (750 m) in length, the applicable pay adjustment incentive
will be prorated on the basis of the actual lot length. For any lot which is less than 2500 feet
(750 m) in length, the applicable pay adjustment disincentive will be the full amount for a lot,
regardless of the lot length.

If during the evaluation of the graphs, more than 5 lots within the contract limits (mainline travel
lanes and full width -Y- line travel lanes greater than 300 feet in length only) require corrective
action, then proceed on limited production for unsatisfactory laydown in accordance with
Article 610-12. Proceeding on limited production is based upon the Contractor’s initial
evaluation of the straightedge test results and must begin immediately upon obtaining those
results. Additionally, the Engineer may direct the Contractor to proceed on limited production
in accordance with Article 610-12 due to unsatisfactory laydown or workmanship.

Limited production for unsatisfactory laydown is defined as being restricted to the production,
placement, compaction, and final surface testing of a sufficient quantity of mix necessary to
construct only 2500 feet (750 meter) of pavement at the laydown width. Once this lot is
complete, the final surface testing graphs will be evaluated jointly by the Contractor and the
Engineer. Remain on limited production until such time as satisfactory laydown results are
obtained or until three consecutive 2500 foot (750 meter) sections have been attempted without
achieving satisfactory laydown results. The Engineer will determine if normal production may
resume based upon the CSI for the limited production lot and any adjustments to the equipment,
placement methods, and/or personnel performing the work. Once on limited production, the
Engineer may require the Contractor to evaluate the smoothness of the previous asphalt layer and
take appropriate action to reduce and/or eliminate corrective measures on the final surface
course. Additionally, the Contractor may be required to demonstrate acceptable laydown
techniques off the project limits prior to proceeding on the project.

If the Contractor fails to achieve satisfactory laydown results after three consecutive 2500 foot
(750 meter) sections have been attempted, cease production of that mix type until such time as
the cause of the unsatisfactory laydown results can be determined.

As an exception, the Engineer may grant approval to produce a different mix design of the same
mix type if the cause is related to mix problem(s) rather than laydown procedures. If production
of a new mix design is allowed, proceed under the limited production procedures detailed above.

If the Contractor does not operate by the limited production procedures as specified above, the

5 lots, which require corrective action, will be considered unacceptable and may be subject to
removal and replacement. Mix placed under the limited production procedures for unsatisfactory
laydown will be evaluated for acceptance in accordance with Article 105-3.

After initially proceeding under limited production, the Contractor shall immediately notify the

Engineer if any additional lot on the project requires corrective action. The Engineer will
determine if limited production procedures are warranted for continued production.
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The pay adjustment schedule for the Cumulative Stralghtedge Index (CSI) test results per lot is
as follows:

Pay Adjustment Schedule for Cumulative Straightedge Index (CSI)
(Obtained by adding SE Index of up to 25 consecutive 100 ft. (30m) sections)
|PAY ADJUSTMENT
*CSI  |ACCEPTANCE  |CORRECTIVE |Before After
. Corrective Corrective

CATEGORY ACTION Action Action
0-0 Acceptable None $300 incentive None
1-0 or 2-0 |[Acceptable None : $100 incentive None
3-0 or 4-0 |Acceptable None No Adjustment No Adjustment
1-1,2-1, |Acceptable Allowed $300 disincentive $300 disincentive
5-0 or 6-0
3-1,4-1, |Acceptable Allowed $600 disincentive $600 disincentive
5-1 or 6-1
Any other [Unacceptable Required Per CSI after Correction(s)
Number (not to exceed 100% Pay)

*Either Before or After Corrective Actions

Correct any deviation that exceeds a 0.4 inch (10 mm) blanking band such that the deviation is
reduced to 0.3 inches (7.5 mm) or less.

Corrective actions shall be performed at the Contractor's expense and shall be presented for
evaluation and approval by the Engineer prior to proceeding. Any corrective action performed
shall not reduce the integrity or durability of the pavement which is to remain in place.
Corrective action for deviation repair may consist of overlaying, removing and replacing,
indirect heating and rerolling. Scraping of the pavement with any blade type device will not be
allowed as a corrective action. Provide overlays of the same type mix, full roadway width, and
to the length and depth established by the Engineer. Tapering of the longitudinal edges of the
overlay will not be allowed.

Corrective actions will not be allowed for lots having a CSI of 40 or better. If the CSI indicates
“Allowed” corrective action, the Contractor may elect to take necessary measures to reduce the
CSl in lieu of accepting the disincentive. Take corrective actions as specified if the CSI
indicates “Required” corrective action. The CSI after corrective action should meet or exceed
“Acceptable” requirements.

Where corrective action is allowed or required, the test section(s) requiring corrective action will
be retested, unless the Engineer directs the retesting of the of the entire lot. No disincentive will
apply after corrective action if the CSI is 40 or better. If the retested lot after corrective action
has a CSI indicating a disincentive, the appropriate disincentive will be applied.
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Incentive pay adjustments will be based only on the initially measured CSI, as determined by the
Engineer, prior to any corrective work. Where corrective actions have been taken, payment will
be based on the CSI determined after correction, not to exceed 100 percent payment.

Areas excluded from testing by the N.C. Hearne Straightedge will be tested by using

a non-mobile 10-foot (3 m) straightedge. Assure that the variation of the surface from the
testing edge of the straightedge between any two contact points with the surface is not more than
1/8 inch (3 mm). Correct deviations exceeding the allowable tolerance in accordance with the
corrective actions specified above, unless the Engineer permits other corrective actions.

Furnish the North Carolina Hearne Straightedge(s) necessary to perform this work. Maintain
responsibility for all costs relating to the procurement, handling, and maintenance of these
devices. The Department has entered into a license agreement with a manufacturer to fabricate,
sell, and distribute the N.C. Hearne Straightedge. The Department’s Pavement Construction
Section may be contacted for the name of the current manufacturer and the approximate price of
the straightedge.

No direct payment will be made for the work covered by this section. Payment at the contract
unit prices for the various items covered by those sections of the specifications directly
applicable to the work constructed will be full compensation for all work covered by this section
including, but not limited to, performing testing in accordance with this specification, any
corrective work required as a result of this testing and any additional traffic control as may be
necessary.

SP6R45

DISPOSAL OF WASTE AND DEBRIS: 2-19-02
Revise the 2002 Standard Specifications as follows:
Page 8-9, Subarticle 802-2(7. Buffer Zones:)

At the end of the last sentence in this subarticle, add the words "unless superseded by an

environmental permit.”
SP8RO3

MODIFIED CONCRETE FLUME WITH CONCRETE OUTLET: 3-19-96

At locations shown in the plans, construct concrete flumes, 6" x 8" (150 mm x 200 mm) concrete
curb, and apron in accordance with the details in the plans. Use materials meeting the
requirements of Section 825 of the Standard Specifications except that the concrete must be
Class "B" or of higher compressive strength.

“Each concrete flume, 6" x 8" (150 mm x 200 mm) concrete curb, and apron completed and
accepted will be paid for at the contract unit price per each for "Modified Concrete Flume".
Such price and payment will be full compensation for all materials, labor, equipment, tools,
removing and disposing of the temporary slope drains, and any other incidentals necessary to
complete the work satisfactorily.
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The concrete curb and ditch outside the pay limits of the apron will be measured and paid for in
accordance with Section 846 and 850 of the Standard Specifications.

SP8R10
Payment will be made under:
Modified Concrete FIUME. ....o.oouveiniiii e e e Each
ENDWALLS: ; : ' 6-18-02

Revise the 2002 Standard Speciyﬁcations as follo@s:

Page 8-24, Article 838-2

Delete the last two paragraphs of this article and insert the following:

"Use either portland concrete, brick masonry, or precast concrete for the endwall unless
otherwise specified on the Drainage Summary Sheet of the Plans."

SP8R27

GUARDRAIL POSTS AND OFFSET BLOCKS: 06-22-04

Revise the 2002 Standard Specifications as follows:

Page 10-69, Subarticle 1046-3

Delete this sub-article in its entirety and replace with the fqllowing:

1046-3 POSTS AND OFFSET BLOCKS.

(A) ~ General: |

The Contractor may at his option furnish eithérof the following types of steel guardrail posts.
Only one type of post will be permitted at any one continuous installation. Use structural steel

posts throughout the project, unless otherwise directed or detailed in the plans.

1. Steel W6 x 8.5 or W6 x 9.0 posts
2. Steel 4.5" x 6.0" "C" shape posts (C150 x 12.2 kg/m)

The Contractor may at his option furnish either of the following types of treated timber posts if
specifically directed or detailed in the plans. Only one type of post will be permitted at any one
continuous installation.

1. Timber 6" x 8" (152 mm x 203 mm) posts.
2. Timber 8" x 8" (203 mm x 203 mm) posts.
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(B)  Structural Steel Posts:.

Fabricate steel posts for guardrail of the size and weight shown on the plans from structural steel
complying with the requirements of Section 1072. Metal from which C shape posts are
fabricated shall meet the requirements of ASTM A570 for any grade of steel, except that
mechanical requirements shall meet the requirements of ASTM A36. Punch or drill the holes for
‘connecting bolts. Burning will not be permitted. After fabrication, the posts shall be galvanized
in accordance with Section 1076.

(C) Treated Timber Posts:

Timber guardrail posts shall be of treated southern pine meeting the requirements of
Article 1082-2 and 1082-3.

Bore bolt holes to a driving fit for the bolts. A minus tolerance of 1 percent will be allowed in
the length of the post. Perform all framing and boring before the posts receive preservative
treatment.

(D)  Offset Blocks:

Provide 8-inch deep recycled plastic or composite offset blocks that have been approved for use
with the guardrail shown in the standard drawings and/or plans. Only one type of offset block
will be permitted at any one continuous installation. Prior to beginning the installation of
recycled offset block, submit the FHWA acceptance letter for each type of block to the Engineer
for approval. h

| Treated timber offset blocks with steel beam guardrail will not be allowed unless required by
Specifications, directed by the Engineer or detailed in the plans. Steel offset blocks with steel
beam guardrail will not be allowed.

Recycled plastic or composite offset blocks shall be made from no less than 50% recycled plastic
or composite, and shall meet the following minimum requirements:

o SPecific Gravity: .....ccceveeveereereeneenrenennenererenee e 0.950

e Compressive Strength in Lateral Direction: .............. 1600 psi (11 MPa)

e Maximum Water AbSorption:.......cccecveeveecrveecveenneen. 10% by weight

e Maximum Termite and Ant Infestation: .................... 10%

O TESUNG....eoiiereriririeereee et Shall pass NCHRP Report 350,

Test Level 3 by CRASH TESTING
Revise the 2002 Standard Roadway Drawings as follows:

Sheet 4 of 6, Standard 862.03, delete the note and substitute the following:
Note: The midpost and offset block of the WTR section will require special bolt hole drilling in

the thrie beam offset block and line post.
' SP8R57
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GUARDRAIL ANCHOR UNITS, TYPE M-350: 04-20-04

DESCRIPTION y

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the Standard Specifications, and at locations shown in
the plans.

MATERIALS
The Contractor may, at his option, furnish any one of the following guardrail anchor units.
The guardrail anchor unit (SRT-350) as manufactured by:

TRINITY INDUSTRIES, INC.
2525 N. STEMMONS FREEWAY
DALLAS, TEXAS 75207
TELEPHONE: 1-800-644-7976

The guardrail anchor unit (FLEAT) as manufactured by:

ROAD SYSTEMS, INC.

1507 EAST 4TH STREET
BIG SPRINGS, TEXAS 79720
TELEPHONE: 915-263-2435

The guardrail anchor unit (REGENT) as manufactured by:

ENERGY ABSORPTION SYSTEMS, INC.
ONE EAST WACKER DRIVE

CHICAGO, ILLINOIS 60601-2076
TELEPHONE: 312-467-6750

Prior to installation the Contractor shall submit to the Engineer:
1. FHWA acceptance letter for each guardrail énchor unit certifying it meets the requirements
of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the Standard

Specifications.

2. Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the Specifications.

No modifications shall be made to the guardrail anchor unit without the express written

permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.
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CONSTRUCTION

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
Standard Specifications and is incidental to the cost of the guardrail anchor unit.

MEASUREMENT AND PAYMENT

Measurement and payment will be made in accordance with Articles 862-5 and 862-6 of the
Standard Specifications.

Payment will be made under:

Guardrail Anchor Units, Type M-350 .......ccoveeerrevereecreeereeeeeereeeeann Each

SP8R60
GUARDRAIL ANCHOR UNITS, TYPE 350: 04-20-04
DESCRIPTION

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the Standard Specifications, and at locations shown in
the plans.

MATERIALS
The Contractor may at his option, furnish any one of the guardrail anchor units.
Guardrail anchor unit (ET-2000) as manufactured by:

TRINITY INDUSTRIES, INC.
2525 N. STEMMONS FREEWAY
DALLAS, TEXAS 75207
TELEPHONE: 1-800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

ROAD SYSTEMS, INC.

3616 OLD HOWARD COUNTY AIRPORT
BIG SPRING, TEXAS 79720
TELEPHONE: (915) 263-2435

Prior to installation the Contractor shall submit to the Engineer:
1. FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements

of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the Standard
Specifications.
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2. Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

CONSTRUCTION

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
Standard Specifications and is incidental to the cost of the guardrail anchor unit.

MEASUREMENT AND PAYMENT

Measurement and payment will be made in accordance with Articles 862.5 and 862-6 of the
Standard Specifications.

Payment will be made under:

Guardrail Anchor Units, TYPE 350 ....ccoveveerereeeeeeriieeeeneeerrereeeenenens Each

SP8R65
IMPACT ATTENUATOR UNITS, TYPE 350: 04-20-04
DESCRIPTION

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer s requirement, the details in the plans and at
locations shown in the plans.

MATERIALS
NON-GATING IMPACT ATTENUATOR UNITS: _
The impact attenuator unit (QUADGUARD) as manufactured by:
ENERGY ABSORPTION SYSTEMS, INC.
ONE EAST WACKER DRIVE

CHICAGO, ILLINOIS 60601-2076
TELEPHONE: 312-467-6750
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The impact attenuator unit (TRACC) as manufactured by:

TRINITY INDUSTRIES, INC.
2525 N. STEMMONS FREEWAY
DALLAS, TEXAS 75207
TELEPHONE: 1-800-644-7976

GATING IMPACT ATTENUATOR UNITS:

The impact attenuator unit (BRAKEMASTER) as manufactured by:

ENERGY ABSORPTION SYSTEMS, INC.
ONE EAST WACKER DRIVE

CHICAGO, ILLINOIS 60601-2076
TELEPHONE: 312-467-6750

The impact attenuator unit (CAT) as manufactured by:

TRINITY INDUSTRIES, INC.
2525 N. STEMMONS FREEWAY
DALLAS, TEXAS 75207
TELEPHONE: 1-800-644-7976

Prior to installation the Contractor shall submit to the Engineer:

1. FHWA acceptance letter for each impact attenuator unit certifying it meets the requirements
of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the Standard
Specifications.

2. Certified working drawings and assembling instructions from the manufacturer for each
impact attenuator unit in accordance with Section 105-2 of the Specifications.

No modifications shall be made to the impact attenuator unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

CONSTRUCTION METHODS

If the median width is 40 feet (12.2 meters) or less, the Contractor must supply one of the NON-
GATING Impact Attenuator Units listed in the Materials Section herein.

If the median width is greater than 40 feet (12.2 meters), the Contractor may use any of the
GATING or NON-GATING Impact Attenuator Units listed in the Materials Section herein.
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MEASUREMENT AND OF PAYMENT _

Impact attenuator units will be measured and paid for at the contract unit price per each for
"Impact Attenuator Unit, Type 350”. Such prices and payment will be full compensation for all
work covered by this provision including but not limited to furnishing, installing and all
incidentals necessary to complete the work.

Payment will be made under:

Impact Attenuator Unit, TYPE 350 ........ccoriiriiirieesesiesieeeeeee et nans Each

SP8R75
PREFORMED SCOUR HOLE WITH LEVEL SPREADER APRON: 10-15-02
Description: |

Construct and maintain preformed scour holes with spreader aprons at the locations shown on the
plans and in accordance with the details in the plans. Work includes excavation, shaping and
maintaining the hole and apron, furnishing and placing filter fabric, rip rap (class as specified in
the plans) and permanent soil reinforcement matting.

Materials:
Materials shall meet the requirements of Division 10 and this provision:

Plain fip rap........cooeeieeeeeeeeeeeeenns e, Article 1042
Filter FabTic. .........covvveeieieeie e Article 1042-2

The permanent soil reinforcement matting shall be permanent erosion control reinforcement mat
and shall be constructed of 100% coconut fiber stitch bonded between a heavy duty UV
stabilized cuspated (crimped) netting overlaid with a heavy duty UV stabilized top net. The
three nettings shall be stitched together on 1.5 inch (38 mm) centers UV stabilized polyester
thread to form a permanent three dimensional structure. The mat shall have the following
physical properties: '
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Property Test Method Value Unit
Ground Cover Image Analysis 93 %
Thickness ASTM D1777 0.63 (16) in (mm)
Mass Per Unit Area ASTM D3776 0.92 (0.50) Ib/sy (kg/m2)
Tensile Strength ASTM D5035 480 (714.2) Ib/ft (kg/m)
FElongation ASTM D5035 49 %
Tensile Strength ASTM D5035 960 (1428.5) Ib/ft (kg/m)
Elongation ASTM D5035 31 %
Tensile Strength ASTM D1682 177 (80.3) lbs (kg)
Elongation ASTM D1682 22 %
Resiliency ASTM D1777 >80 %
UV Stability * ASTM D4355 151 (68.5) 1bs (kg)
Color(Permanent Net) UV Black
Porosity (Permanent Net) Calculated >95 %
Minimum Filament Measured 0.03 (0.8) in (mm)

Diameter (permanent net)

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of
exposure in a Xenon-arc weatherometer.

A certification (Type 1, 2, or 3) from the manufacturer showing:
1) the chemical and physical properties of the mat used, and
2) conformance of the mat with this specification will be required.

Soil Preparation:

All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660. The surface of the soil shall be smooth, firm, stable and free of rocks, clods,
roots or other obstructions which would prevent the mat from lying in direct contact with the soil
surface. Areas where the mat is to be placed will not need to be mulched.

Measurement:

The quantity of "Preformed Scour Holes with Level Spreader Aprons” to be paid for shall be the
actual number which have been incorporated into the completed and accepted work.

Basis of Payment:
The quantity of scour holes with spreader aprons, measured as provided above, will be paid for at

the contract unit price each for "Preformed Scour Hole with Level Spreader Apron." Such price

and payment will be full compensation for all work covered by this provision.
SP8R105
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STREET SIGNS AND MARKERS AND ROUTE MARKERS: 7-1-95

Move any existing street signs, markers, and route markers out of the construction limits of the

project and install the street signs and markers and route markers so that they will be visible to

the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper locatlon in regard to the finished pavement of the
project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs
and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.

The Contractor will be responsible to the owners for any damage to any street signs and markers
or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs
and markers and route markers as such work will be cons1dered incidental to other work being
paid for by the various items in the contract

SP9RO1

HIGH STRENGTH CONCRETE FOR DRIVEWAYS: 11-21-00

Use high early strength concrete for all driveways shown in the plans and as directed by the
Engineer. Provide high early strength concrete that meets the requirements of Article 1000-7 of
the Standard Specifications.

Measurement and payment will be in accordance with Section 848 of the Standard
Specifications.
SP10RO1

AGGREGATE PRODUCTION: 11-20-01

Provide aggregate from a producer who utilizes the new Aggregate Quality Control/Quality
Assurance Program that is in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who utilize the new program.
Participation in the new program does not relieve the producer of the responsibility of complying
with all requirements of the Standard Specifications. Copies of this procedure are available upon

request from the Materials and Test Unit.
‘ SP10RO5
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CONCRETE BRICK AND BLOCK PRODUCTION: 11-20-01

Provide concrete brick and block from a producer who utilizes the new Solid Concrete Masonry
Brick/Unit Quality Control/Quality Assurance Program that is in effect on the date that material
is received on the project.

No price adjustment is allowed to contractors or producers who utilize the new program.
Participation in the new program does not relieve the producer of the responsibility of complying
with all requirements of the Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

SP10R10

FINE AGGREGATE: " | | 11-19-02
Revise the 2002 Standard Speci.ﬁcations as follows:

Page 10-17, Table 1005-2 |

Make the following change to the tabié:

For Standard Size 2MS the following gradation change applies.

The minimum percent shown for material passing the No. 8 (2.36mm) sieve has been changed
from 84 to 80.

SP10R15
BORROW MATERIAL 02-17-04
Revise the 2002 Standard Specifications as follows:
Page 10-44
Section 1018-2 II (b) Delete the last sentence in its entirety. | '
- ' SP10R17

COATED, PAVED AND LINED CORRUGATED STEEL CULVERT PIPE: 10-21-03
Revise the 2002 Standard Specifications as follows:

Section 1032-4(E) Optional Coatings for Bituminous Coated Pipe and Pipe Arch:

Page 10-58. Delete Numbers 2. and 3., and substitute the following;
2. Type B: In lieu of Type B, Half Bituminous Coated and Partially Paved galvanized pipe,

aluminized pipe or polymeric coated pipe without bituminous coating and paving may be
used.
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3. Type C: In lieu of Type C, Fully Bituminous Coated and Partially Paved galvanized pipe,
aluminized pipe or polymeric coated pipe without a bituminous coating and paving may be
used.

SP10R25
DRUMS: 07-16-02
Revise the 2002 Standard Specifications as follows:
Page 10-195, Subarticle 1089-5(C)
Delete the first (1%) sentence of the first (1*) paragraph and insert the following:
“Provide a minimum of three orange and two white alternating horizontal circumferential stripes

covering the entire outside with each drum.”
SP11R05

PAVEMENT MARKING GENERAL REQUIREMENTS: 07-16-02

Revise the 2002 Standard Specifications as follows:
Page 12-10, Subarticle 1205-3(J)
Delete the first (1*) sentence of the first (1*) paragraph and insert the following:

“Have at least one member of every pavement marking crew working on a project certified
through the NCDOT Pavement Marking Technician Certification Process. For more information
contact the Traffic Control, Marking and Delineation Section of the North Carolina Department
of Transportation at 919-250-4151 or
http://www.doh.dot.state.nc.us/preconstruct/traffic/congestion/TC/”

SP12RO1

SHALLOW UNDERCUT: 2-19-02x

Perform undercut excavation and place a combination of fabric for soil stabilization and Class IV
Subgrade Stabilization at locations as directed by the Engineer. Work includes performing
undercut excavation, disposing of unsuitable material, furnishing and placing fabric for soil
stabilization; and furnishing, placing and compacting Class IV Subgrade Stabilization.

MATERIALS
Fabric for Soil Stabilization.........cccceeeeveevrveeenieeeennane Section 270
Class IV Subgrade Stabilization..............................Section 1016-3, Class IV; or

Material meeting gradation
requirements of Table 520-1,
Column C
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CONSTRUCTION METHODS

Perform undercut excavation in accordance with Section 225 and/or Section 226.
Place fabric for soil stabilization in accordance with Section 270.

Place Class IV Subgrade Stabilization by back dumping material on previously placed fabric.
Compact material to 95% of AASHTO T-99, Method “D” density or compact material to the
highest density that can be reasonably obtained.

METHOD OF MEASUREMENT

Undercut Excavation will be measured in accordance with Section 225 and/or Section 226.
Fabric for Soil Stabilization will be measured in accordance with Article 270-4.

Class IV Subgrade Stabilization, as accepted in place, will be measured by the ton (metric ton),
in accordance with Section 106-7.

BASIS OF PAYMENT

Payment will be made for quantities as measured above for the pay items listed below:

Undercut EXcavation........cooccevverneericeneienieeneeeeseeereeeeeneees Cubic Yard (Cubic Meter)
Fabric for Soil Stabilization..........c.cevevvevreevenincncenrinenerennee. Square Yard (Square Meter)
Class IV Subgrade Stabilization.........ccccceveeverveenenveenrereenenennens Ton (Metric Ton)

SP2R35
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